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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

DACW67-03-R-0001 FISH PASSAGE COFFERDAM DN EXCAVATION, HOWARD HANSON DAM, KING COUNTY, WASHINGTON

The purpose of this amendment (R0010) is to incorporate the following:

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 01-Dec-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW67-03-R-0001

X 9B. DATED (SEE ITEM 11)
19-Sep-2003

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0010

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

01-Dec-2003

CODE

USA ENGINEER DISTRICT, SEATTLE
ATTN: CENWS-CT
4735 EAST MARGINAL WAY SOUTH
SEATTLE WA 98134-2329

W912DW 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
  
AMENDMENT TEN 
 
 
 
 

A. This amendment provides for the following changes: 
 
 

(1) Revision to the Bid Schedule 
 

(2) Revisions to Section 01025 Measurement and Payment 
 

B. The attached revised pages supersede and replace the corresponding pages. The attached revised 
specification sections supersede and replace the corresponding specification sections. Specification changes 
are generally identified for convenience, by strikeout for deletions and underlining of text for additio0ns. 
All portions of revised or new pages shall apply whether or not changes have been indicated. 

 
C. The proposal submittal time and date remains unchanged, December 8, 2003 at 2:00 p.m. LOCAL TIME. 

 
D. NOTICE TO OFFERORS: Offerors must acknowledge receipt of this amendment by number and date on 

offer or by telegram. Please mark outside of envelope in which your offer is enclosed to show amendments 
received. 

 
 
 
 
Encl. 
Bid Schedule (revised) 
Section 01025 (revised) 
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SCHEDULE 
 

Item No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0001 All Work for Fish Passage Facility Cofferdam 
and Excavation, Except for Items 0002 Through 
0046 

1 JOB L.S. $________ 

0002 Mobilization And Demobilization 1 JOB L.S. $________ 

0003 All Work for Reservoir Excavation & Debris 
Removal From Trash Racks 

    

0003AA First 600 Cubic Yards 600 CY $________ $________ 

0003AB All Over 600 Cubic Yards 400 CY $________ $________ 

0004 All Work for Multi-Point Borehole Extensometers 1 JOB L.S. $________ 

0005 All Work for Piezometers 1 JOB L.S. $________ 

0006 All Work for Inclinometers 1 JOB L.S. $________ 

0007 All Work for Load Cells 1 JOB L.S. $________ 

0008 All Work for Passive Relief Wells 2,260 LF $________ $________ 

0009 All Work for Dewatering Wells 3,000 LF $________ $________ 

0010 All Overburden Drilling for Grout Curtain Holes, 
(1, 2 & 4 Stage Holes) 

    

0010AA First 10 Linear Foot 10 LF $________ $________ 

0010AB All Over 10 Linear Foot 400 LF $________ $________ 

0011 All Rock Drilling for Grout Holes (1,2 & 4 Stage 
Holes) 

    

0011AA First 5,000 Linear Foot 5,000 LF $________ $________ 

0011AB All Over 5,000 Linear Foot 5,600 LF $________ $________ 
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Item No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0012 All Work for Redrilling Grout Curtain Holes (2 
Stage Grout Curtains only) 

    

0012AA First 600 Linear Foot 600 LF $________ $________ 

0012AB All Over 600 Linear Foot 1,000 LF $________ $________ 

0013 All Hookups To Grout Holes used in Placement 
of Cement Grout Curtains 

    

0013AA First 150 Each 150 EACH $________ $________ 

0013AB All Over 150 Each 160 EACH $________ $________ 

0014 All Portland Cement used in Grout Curtains     

0014AA First 1,000  94-lb Bags 1,000 BAGS $________ $________ 

0014AB All Over 1,000  94-lb Bags 1,000 BAGS $________ $________ 

0015 All Bentonite used in Grout Curtains     

0015AA First 10  50-lb Bags 10 BAGS $________ $________ 

0015AB All Over 10  50-lb Bags 75 BAGS $________ $________ 

0016 All HRWR Water Reducing Admixture (Anti-
Washout Admixture) used in Grout Curtains 

    

0016AA First 50 Gallons 50 GAL $________ $________ 

0016AB All Over 50 Gallons 100 GAL $________ $________ 

0017 All New Intake Tower Addition Tremie Concrete 
Below Elevation 1085 

    

0017AA First  200 Cubic Yards 200 CY $________ $________ 

0017AB All Over 200 Cubic Yards 100 CY $________ $________ 

0018 All 37 Each Vertical 1-3/4” Diameter Bars for 
New Intake Tower Addition (Plate S8.3) 

    

0018AA First  740 Linear Foot 740 LF $________ $________ 

0018AB All Over 740 Linear Foot 2,200 LF $________ $________ 

0019 All Soldier H-Piles Tie Back for Permanent 
Retaining Wall 

    

0019AA First  1,800 Linear Foot of H piles 1,800 LF $________ $________ 
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Item No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0019AB All Over 1,800 Linear Foot of H piles 1,000 LF $________ $________ 

0020 All Tie Back Anchors for Permanent Retaining 
Wall 

    

0020AA First  3,600 Linear Foot 3,600 LF $________ $________ 

0020AB All Over 3,600 Linear Foot 1,000 LF $________ $________ 

0021 All Common Excavation Above Elevation 1074     

0021AA   First  10,000 Cubic Yard 10,000 CY $________ $________ 

0021AB   All Over 10,000 Cubic Yard 5,500 CY $________ $________ 

0022 All Rock and Concrete Excavation Above 
Elevation 1074 

    

0022AA First  23,000 Cubic Yard 23,000 CY $________ $________ 

0022AB All Over 23,000 Cubic Yard 12,100 CY $________ $________ 

0023 All 30’ Long Rock Bolts #11, Threaded Bar 
Grade 150 Above Elevation 1074 

    

0023AA   First 90 Each 90 EACH $________ $________ 

0023AB   All Over 90 Each 85 EACH $________ $________ 

0024 All 30’ Long Rock Bolts, #8 Threaded Bar Grade 
75 Above Elevation 1074 

    

0024AA   First 100 Each 100 EACH $________ $________ 

0024AB   All Over 100 Each 185 EACH $________ $________ 

0025 All 20’ Long Rock Bolts, #8 Threaded Bar Grade 
75 Above Elevation 1074 

    

0025AA   First 600 Each 600 EACH $________ $________ 

0025AB   All Over 600 Each 215 EACH $________ $________ 

0026 All 30’ Long Weep Holes Above Elevation 1074     

0026AA   First 200 Each 200 EACH $________ $________ 
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Item No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0026AB   All Over 200 Each 70 EACH $________ $________ 

0027 All 6” Thick Shotcrete     

0027AA   First 25,000 Square Foot 25,000 SF $________ $________ 

0027AB   All Over 25,000 Square Foot 14,000 SF $________ $________ 

0028 All Welded Wire Fabric Above Elevation 1074     

0028AA   First 1,000 Square Foot 1,000 SF $________ $________ 

0028AB   All Over 1,000 Square Foot 3,600 SF $________ $________ 

0029 All Rock and Concrete Excavation Below 
Elevation 1074 

    

0029AA First 1,500 Cubic Yard 1,500 CY $________ $________ 

0029AB All Over 1,500 Cubic Yard 800 CY $________ $________ 

0030 All 30’ Long Rock Bolts #11, Threaded Bar 
Grade 150 Below Elevation 1074 

    

0030AA   First 5 Each 5 EACH $________ $________ 

0030AB   All Over 5 Each 5 EACH $________ $________ 

0031 All 30’ Long Rock Bolts, #8 Threaded Bar Grade 
75 Below Elevation 1074 

    

0031AA   First 12 Each 12 EACH $________ $________ 

0031AB   All Over 12 Each 12 EACH $________ $________ 

0032 All 20’ Long Rock Bolts, #8 Threaded Bar Grade 
75 Below Elevation 1074 

    

0032AA   First 16 Each 16 EACH $________ $________ 

0032AB   All Over 16 Each 16 EACH $________ $________ 

0033 All 30’ Long Weep Holes Below Elevation 1074     
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Item No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0033AA   First 4 Each 4 EACH $________ $________ 

0033AB   All Over 4 Each 5 EACH $________ $________ 

0034 All Welded Wire Fabric Below Elevation 1074     

0034AA   First 700 Square Foot 700 SF $________ $________ 

0034AB   All Over 700 Square Foot 300 SF $________ $________ 

0035 All Work for Cut-Off-Wall (South Shore) 5’ into 
Rock to Elevation 1170’, and the Earth Berm 
Embankment South of the Cofferdam as shown 
in Section A/C2.5, Sheet 100 

1 JOB LS $________ 

0036 Emergency Mobilization & Demobilization For 
When Water Elevation Is Above Elevation 1150 

2 EACH $________ $________ 

0037 Emergency Mobilization & Demobilization For 
When Water Elevation Is Above Elevation 1165 

2 EACH $________ $________ 

0038 Emergency Mobilization & Demobilization For 
When Water Elevation Is Above Cofferdam 
Elevation 1169 

2 EACH $________ $________ 

0039 All Work for As-Built Drawings as specified in 
Section 01702 from preparation to final approval 

1 JOB LS $25,000.00 

0040 All Grout Curtain Drill Rig Setups (1,2 & 4 Stage 
Holes) 

    

0040AA   First 100 Each 100 EACH $________ $________ 

0040AB   All Over 100 Each 115 EACH $________ $________ 

0041 All Grout Curtain Exploratory Hole Drilling     

0041AA First 60 100  Linear Foot 60 100 LF $________ $________ 

0041AB  All Over 130 100  Linear Foot 130 400 LF $________ $________ 

0042 All Microfine Cement used in Grout Curtains     

0042AA First 20  100 -lb Bags 20 BAGS $________ $________ 

0042AB  All Over 20  100 -lb Bags 100 BAGS $________ $________ 
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Item No.  
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

0043 All At South Wall 1-3/4” Diameter Rock Anchors 
(Shown on S3.9) 

    

0043AA   First 30 Each 30 EACH $________ $________ 

0043AB   All Over 30 Each 36 EACH $________ $________ 

0044 All Extra Cost to increase #11, 30’ Long Cement-
Grouted Untensioned Rock Bolts Holes into a 
#11, 40’ Long Cement-Grouted Untension Rock 
Bolts  

    

0044AA   First 10 Each 10 EACH $________ $________ 

0044AB   All Over 30 10 Each 30 EACH $________ $________ 

0045 All Unsatisfactory Watertightness Rock Anchor 
and Cement-Grouted Untensioned Rock Bolts 
Holes Grouting and Redrilling of Rock 
Anchor/Bolt Holes that Fail Watertightness Test 

    

0045AA   First 200 Each 200 EACH $________ $________ 

0045AB   All Over 310 200 Each 310 EACH $________ $________ 

0046 All Work for the Northwest Flood/Retaining Wall 
Adjacent to the Existing Intake Tower as shown 
on Plates S6.1 and S6.2 

1 JOB LS $________ 

   TOTAL ALL ITEMS    $________ 

 

 

NOTES: 

1. The dollar amount established in Item No. 0039 shall not be revised by bidder. 

2. Contract Clause “Variation in Estimated Quantity” in Section 00700 does not apply to Bid Items 
0036, 0037, and 0038.  If Emergency Demobilization and Remobilization and Standby of 
Equipment and Crew is used, the Contractor will be paid the unit price for the actual number of 
moves out of the work demobilization and remobilization and for number of standby days of 
equipment and crew as described in Section 01025 of the specifications.  If Emergency 
Demobilization, Remobilization, Standby of Equipment, and Crew do not occur, the Bid Items will 
not be used and the government will issue a credit modification for each unused bid item in its 
entirety. 
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   GENERAL

The contract price for each item shall constitute full compensation for 
furnishing all plant, labor, materials, appurtenances, and incidentals and 
performing all operations necessary to construct and complete the items in 
accordance with these specifications and the applicable drawings, including 
surveying performed by the Contractor.  Payment for each item shall be 
considered as full compensation, notwithstanding that minor features may 
not be mentioned herein.  Work paid for under one item will not be paid for 
under any other item.  No separate payment will be made for the work, 
services, or operations required by the Contractor, as specified in 
DIVISION 1, GENERAL REQUIREMENTS, to complete the project in accordance 
with these specifications; all costs thereof shall be considered as 
incidental to the work. 

1.2   MEASUREMENT

1.2.1   Measurement of Hookups to Grout Curtain Holes

The quantity of hookups for hydraulic pressure tests and placement of 
cement grout curtains will be measured for payment as the number of hookups 
performed as required.

1.2.2   Measurement of Portland Cement and Bentonite by 94-Pound Bag

Portland cement and bentonite used in grout curtains will be measured for 
payment as the number of bags of portland cement (94 pounds of cement per 
bag) mixed into grout and satisfactorily pumped into the grout holes.

1.2.3   Measurement of HRWRA Water Reducing Admixture by Gallon

Cement Grout HRWRA (High Range Water Reducing Admixture) water reducing 
Admixture use in grout curtains will be measured for payment as the number 
of gallons of admixture used for the cement grouting, unless wasted or used 
for the convenience of the Contractor.

1.2.4   Cubic Yard Excavation Measurement

1.2.3.1  A survey of the site shall be made by the Contractor just after 
commencement of the work under this contract and prior to the initiations 
of any excavation.  All measurements for payment for excavation will be 
based on that survey and additional surveys as specified hereinafter 
without regard to any changes that may occur during the prosecution of the 
work.  Quantities for payment for excavation will be determined in cubic 
yards based on cross-section measurements.  The Contracting Officer will 
make all decisions concerning classification of the excavated materials.  
Payment for excavation will be made only for the volume of materials 
actually removed by the Contractor, and only for the materials excavated 
within the limits shown on the drawings or established in the field by the 
Contracting Officer.  Payment for any given volume of excavation will not 
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be made under more than one classification of excavation.  Payment for 
excavation will constitute full compensation for all cost associated with 
blasting, ripping, excavating, removal hauling, stockpiling, and disposal 
of the excavated materials.

1.2.3.2  The total quantity of excavated common material for which payment 
will be made will be the computed volume between two ground surfaces as 
determined by surveys performed prior to and immediately after the common 
excavation is complete.  No allowance will be made for overdepth excavation 
or for the removal of any material outside the required slope lines unless 
authorized.

1.2.3.3  The total quantity of excavated material from rock and concrete 
excavation  for which payment will be made will be the computed volume 
between two surfaces as determined by the second survey performed for 
calculating the common excavation and a subsequent survey performed after 
completion of rock and concrete excavation.

1.3   PAYMENT

1.3.1   ITEM 0001 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0001, All 
Work for Fish Passage Facility Cofferdam and Excavation, Except for Items 
0002 Through 0046, payment of which shall constitute full compensation for 
Item No. 0001, complete.

1.3.2   ITEM 0002 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0002, 
Mobilization and Demobilization, payment of which shall constitute full 
compensation for Item No. 0002, complete, including costs for assembling 
all plant and equipment at the site preparatory to initiating the work and 
for removing it when all work has been completed, in accordance with 
Special Clause SC-11.  This also shall include payment for any interim 
Demobilization and Remobilization that may be necessary.  It is not, 
however, to be confused with Item No. 0018 below.

1.3.3   ITEM 0003 (BASE ITEM)

Payment will be made at the contract unit price for Item No. 0003, All Work 
for Reservoir Excavation & Debris Removal From Trash Racks, payment of 
which shall constitute full compensation for Item No. 0003, complete.

1.3.4   ITEM 0004 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0004, All 
Work for Multi-Point Borehole Extensometers, payment of which shall 
constitute full compensation for Item No. 0004, complete, including costs 
for drilling, groutable anchors, stainless steel rods, pvc tubes, vibrating 
wire displacement transducers of the appropriate range, the appropriate 
lengths of transducer cable and conduit, vibrating wire head assembly, 
grout, surface completion, installation of all components, and for 
furnishing all labor and supplies incidental to the work.

1.3.5   ITEM 0005 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0005, All 
Work for Piezometers, payment of which shall constitute full compensation 
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for Item No. 0005, complete, including costs for core drilling, vibrating 
wire pressure transducers of the appropriate range, the appropriate lengths 
of transducer cable and conduit,  bentonite seals, sand, grout, surface 
completion, installation of all components, and for furnishing all labor 
and supplies incidental to the work.

1.3.6   ITEM 0006 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0006, All 
Work for Inclinometers, payment of which shall constitute full compensation 
for Item No. 0006, complete, including costs for core drilling, 
inclinometer casing, grout, the appropriate lengths of inclinometer cable 
and conduit, surface completion, one portable inclinometer probe and 
readout box used for reading all inclinometers, installation of all 
components, and for furnishing all labor and supplies incidental to the 
work.

1.3.7   ITEM 0007 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0007, All 
Work for Load Cells, payment of which shall constitute full compensation 
for Item No. 0007, complete, including costs for vibrating wire load cells, 
test bolts, grout, the appropriate lengths of cable and conduit, 
installation of all components, and for furnishing all labor and supplies 
incidental to the work.

1.3.8   ITEM 0008 (BASE ITEM)

Payment will be made at the contract unit price for Item No. 0008,All Work 
for Passive Relief Wells, payment of which shall constitute full 
compensation for Item No. 0008, complete.

1.3.9   ITEM 0009 (BASE ITEM)

Payment will be made at the contract unit price for Item No. 0009, All Work 
for Dewatering Wells, payment of which shall constitute full compensation 
for Item No. 0009, complete.

1.3.10   ITEM 0010 (BASE ITEM)

Payment will be made at the contract unit price for Item No. 0010, All 
Overburden Drilling for Grout Curtain Holes, (1, 2 & 4 Stage Holes), 
payment of which shall constitute full compensation for Item No. 0010, 
complete.

1.3.11   ITEM 0011 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0011, All 
Drilling for Grout Holes (1,2 & 4 Stage Holes) payment of which shall 
constitute full compensation for Item No. 0011, complete.

1.3.12   ITEM 0012 (BASE ITEM)

Payment will be made at the contract unit price for Item No. 0012, All Work 
for Redrilling Grout Curtain Holes (2 Stage Grout Curtains only) payment of 
which shall constitute full compensation for Item No. 0012, complete.

1.3.13   ITEM 0013 (BASE ITEM)
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Payment will be made at the contract unit price for Item No. 0013, All 
Hookups To Grout Holes used in Placement of Cement Grout Curtains, payment 
of which shall constitute full compensation for Item No. 0013, complete.

1.3.14   ITEM 0014 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0014, All 
Portland Cement used in Grout Curtains, payment of which shall constitute 
full compensation for Item No. 0014, complete.

1.3.15   ITEM 0015 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0015, All 
Bentonite used in Grout Curtains, payment of which shall constitute full 
compensation for Item No. 0015, complete.

1.3.16   ITEM 0016 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0016, All 
HRWR Water Reducing Admixture (Anti-Washout Admixture) in Grout Curtains, 
payment of which shall constitute full compensation for Item No. 0016, 
complete.

1.3.17   ITEM 0017 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0017, All 
New Intake Tower Addition Tremie Concrete Below Elevation 1085, payment of 
which shall constitute full compensation for Item No. 0017, complete.

1.3.18   ITEM 0018 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0018, All 37 
Each Vertical 1-3/4" Diameter Bars for New Intake Tower Addition (Plate 
S8.3), payment of which shall constitute full compensation for Item No. 
0018, complete.

1.3.19   ITEM 0019 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0019, All 
Soldier H-Piles Tie Back for Permanent Retaining Wall, payment of which 
shall constitute full compensation for Item No. 0019, complete.

1.3.20   ITEM 0020 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0020, All 
Tie Back Anchors for Permanent Retaining Wall, payment of which shall 
constitute full compensation for Item No. 0020, complete, including 
furnishing, installing, grouting, tensioning, and tie off of all permanent 
tie back anchors, as specified and as approved.

1.3.21   ITEM 0021 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0021, All 
Common Excavation, Above Elevation 1074, payment of which shall constitute 
full compensation for Item No. 0021, complete.

1.3.22   ITEM 0022 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0022, All 
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Rock and Concrete Excavation, Above Elevation 1074, payment of which shall 
constitute full compensation for Item No. 0022, complete.

1.3.23   ITEM 0023 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0023, All 
30' Long Rock Bolts #11, Threaded Bar Grade 150 Above Elevation 1074, 
payment of which shall constitute full compensation for Item No. 0023, 
complete.

1.3.24   ITEM 0024 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0024, All 
30' Long Rock Bolts, #8 Threaded Bar Grade 75 Above Elevation 1074, payment 
of which shall constitute full compensation for Item No. 0024, complete.

1.3.25   ITEM 0025 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0025, All 
20' Long Rock Bolts, #8 Threaded Bar Grade 75 Above Elevation 1074, payment 
of which shall constitute full compensation for Item No. 0025, complete.

1.3.26   ITEM 0026 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0026, All 
30' Long Weep Holes Above Elevation 1074, payment of which shall constitute 
full compensation for Item No. 0026, complete.

1.3.27   ITEM 0027 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0027, All 6" 
Thick Shotcrete, payment of which shall constitute full compensation for 
Item No. 0027, complete.

1.3.28   ITEM 0028 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0028, All 
Welded Wire Fabric, Above Elevation 1074, payment of which shall constitute 
full compensation for Item No. 0028, complete.

1.3.29   ITEM 0029 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0029, All 
Rock and Concrete Excavation, Below Elevation 1074, payment of which shall 
constitute full compensation for Item No. 0029, complete.

1.3.30   ITEM 0030 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0030, All 
30' Long Rock Bolts #11, Threaded Bar Grade 150 Below Elevation 1074, 
payment of which shall constitute full compensation for Item No. 0030, 
complete.

1.3.31   ITEM 0031 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0031, All 
30' Long Rock Bolts, #8 Threaded Bar Grade 75 Below Elevation 1074, payment 
of which shall constitute full compensation for Item No. 0031, complete.
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1.3.32   ITEM 0032 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0032, All 
20' Long Rock Bolts, #8 Threaded Bar Grade 75 Below Elevation 1074, payment 
of which shall constitute full compensation for Item No. 0032, complete.

1.3.33   ITEM 0033 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0033, All 
30' Long Weep Holes, Below Elevation 1074, payment of which shall 
constitute full compensation for Item No. 0033, complete.

1.3.34   ITEM 0034 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0034, All 
Welded Wire Fabric, Below Elevation 1074, payment of which shall constitute 
full compensation for Item No. 0034, complete.

1.3.35   ITEM 0035 (BASE ITEM)

Payment will be made that the contract lump sum price for Item No. 0035, 
All Work for Cut-Off-Wall (South Shore) 5' into Rock to Elevation 1170', 
and the Earth Berm Embankment South of the Cofferdam as shown in Section 
A/C2.5, Sheet 100, payment of which shall constitute full compensation for 
Item No. 0035, complete.

1.3.36   ITEM 0036 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0036, 
Emergency Mobilization & Demobilization For When Water Elevation Is Above 
Elevation 1150, payment of which shall constitute full compensation for 
Item No. 0036, complete.

1.3.37   ITEM 0037 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0037, 
Emergency Mobilization & Demobilization For When Water Elevation Is Above 
Cofferdam Elevation 1165, payment of which shall constitute full 
compensation for Item No. 0037, complete.

1.3.38   ITEM 0038 (BASE ITEM)

Payment will be made that the contract unit price for Item No. 0038, 
Emergency Mobilization & Demobilization For When Water Elevation Is Above 
Cofferdam Elevation 1169, payment of which shall constitute full 
compensation for Item No. 0038, complete.

1.3.39   ITEM 0039 (BASE ITEM)

Payment will be made that the contract lump sum price for Item No. 0039, 
All Work for As-Built Drawings as specified in Section 01702 from 
preparation to final approval, payment of which shall constitute full 
compensation for Item No. 0039, complete.

1.3.40   ITEM 0040 (BASE ITEM)

Payment will be made that the contract lump sum unit price for Item No. 
0040, All Grout Curtain Drill Rig Setups (1,2 & 4 Stage Holes), payment of 
which shall constitute full compensation for Item No. 0040, complete.
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1.3.41   ITEM 0041 (BASE ITEM)

Payment will be made that the contract lump sum unit price for Item No. 
0041, All Grout Curtain Exploratory Hole Drilling, payment of which shall 
constitute full compensation for Item No. 0041, complete.

1.3.42   ITEM 0042 (BASE ITEM)

Payment will be made that the contract lump sum unit price for Item No. 
0042, All Microfine Cement used in Grout Curtains, payment of which shall 
constitute full compensation for Item No. 0042, complete.

1.3.43   ITEM 0043 (BASE ITEM)

Payment will be made that the contract lump sum unit price for Item No. 
0043, All At South Wall 1-3/4" Diameter Rock Anchors (Shown on S3.9), 
payment of which shall constitute full compensation for Item No. 0043, 
complete.

1.3.44   ITEM 0044 (BASE ITEM)

Payment will be made that the contract lump sum unit price for Item No. 
0044, All Extra Cost to increase #11, 30' Long Cement-Grouted Untensioned 
Rock Bolts Holes into a #11, 40' Long Cement-Grouted Untension Rock Bolts 
Grouting and Redrilling of Rock Anchor/Bolt Holes that Fail Watertightness 
Test, payment of which shall constitute full compensation for Item No. 
0044, complete.

1.3.45   ITEM 0045 (BASE ITEM)

Payment will be made that the contract lump sum price for Item No. 0045, 
All Unsatisfactory Watertightness Rock Anchor and Cement-Grouted 
Untensioned Rock Bolts Holes, payment of which shall constitute full 
compensation for Item No. 0045, complete.

1.3.46   ITEM 0046 (BASE ITEM)

Payment will be made that the contract lump sum price for Item No. 0046, 
All Work for the Northwest Flood/Retaining Wall Adjacent to the Existing 
Intake Tower as shown on Plates S6.1 and S6.2, payment of which shall 
constitute full compensation for Item No. 0046, complete.

1.4   PROGRESS PAYMENT INVOICE

Requests for payment shall be submitted in accordance with Federal 
Acquisition Regulations (FAR) Subpart 32.9, entitled "PROMPT PAYMENT", and 
Paragraphs 52.232-5 and 52.232-27, entitled "Payments Under Fixed-Price 
Construction Contracts", and "Prompt Payment for Construction Contracts", 
respectively.  In addition each request shall be submitted in the number of 
copies and to the designated billing office as shown in the Contract.

1.3.1  When submitting payment requests, the Contractor shall complete 
Blocks 1 through 12 of the "PROGRESS PAYMENT INVOICE" Form as directed by 
the Contracting Officer.  (A sample form is attached at the end of this 
Technical Specification Section.)  The completed form shall then become the 
cover document to which all other support data shall be attached.

1.3.2  One additional copy of the entire request for payment, to include 

DACW67-03-R-0001 SECTION 01025  Page 7 R0010



Cofferdam & Excavation, Howard Hanson Dam 03040

the "PROGRESS PAYMENT INVOICE" cover document, shall be forwarded to a 
separate address as designated by the Contracting Officer.

1.3.3  The Contractor shall submit with each pay request, a list of 
subcontractors that have worked during that pay period.  The listing shall 
be broken down into weeks, identifying each subcontractor that has worked 
during a particular week, and indicate the total number of employees that 
have worked on site for each subcontractor for each week.  The prime 
Contractor shall also indicate the total number of employees for its on 
site staff for each week.

PART 2   NOT USED

PART 3   NOT USED
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 END OF SECTION
  
 01025- 

PROGRESS PAYMENT INVOICE 
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27 

 
  1.  PROJECT AND LOCATION 
 

  2.  DATE 
 

 3.  CONTRACTOR NAME AND ADDRESS 
      (Must be the same as in the Contract) 
 
 

  4.  CONTRACT NO. 
______________________________________ 
  5.  INVOICE NO. 
 

  6.  DESCRIPTION OF WORK 
 
 
 
 
 

  7.  PERIOD OF PERFORMANCE 
 
       From: 
 
       To: 
 

  8.  DISCOUNT TERMS 
 
  9.  OFFICIAL TO WHOM PAYMENT 
       IS TO BE FORWARDED 
       Name: 
       Title: 
       Phone:   (   )     -     

  10.  OFFICIAL TO BE NOTIFIED  
        OF DEFECTIVE INVOICE 
         Name: 
         Title: 
          Phone   (   )     - 

11.  CERTIFICATION:  I hereby certify, to the best of my knowledge and belief, that 
    (1)  The amounts requested are only for the performance in accordance with the specifications, terms, and  
    conditions of this contract; 
    (2)  Payments to subcontractors and suppliers have been made from previous payments received under 
    the contract, and timely payments will be made from the proceeds of the payment covered by this certification, 
    in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code; 
   and 
    (3)  This request for progress payment does not include any amounts which the prime contractor intends to 
    withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract. 
 
________________________________   ________________________________________  __________  
             (Signature)                                                          (Title)                                                  (Date) 
 
  12.   OTHER INFORMATION OR DOCUMENTATION 
         required by Contract.  Provide two (2) copies of each  
        (check and attach if applicable): 
 
        _____ Updated Progress Chart/Schedule 
        _____ Progress Narrative 
        _____ Certified Payrolls (submitted weekly) 
        _____ Safety Exposure Report 
        _____ Updated Submittal \register 
        _____ Progress Photos 
        _____ Subcontractor/Employee Listings 
 
 
 
 

(FOR GOVERNMENT USE ONLY) 
 
   Retainage:     _____%       Amt.:     $____________ 
 
   Withholdings:   $ _________________ 
 
   Reason:  __________________________________ 
___________________________________________ 
 
   Following items are current: 
       As-Builts               _____ Yes   _____ No 
       O & M Manuals    _____ Yes   _____ No 
       1354 Data               _____ Yes   _____ No 
       Submittal Register   _____Yes   _____No 
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